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1 Office of Construction and Facilities Management

Agenda

 Opening Remarks – Housekeeping items 

 New Acquisition: RFP VA-101-10-RP-0130

 Service-Disabled Veteran-Owned

Small Business Participation

 Submission Requirements

 Milestones

 Cause for Debarment

 Project Scope and Overview

 Question & Answer Session

 Site Visit
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Open Remarks

 Introductions

 VA Representatives

 VA CFM:  Diane Campbell, Senior Contracting Officer

 VA CFM: Robert Capers, Senior Contracting Officer

 VA CFM:  Robert Bliss, Project Manager

 VA CFM: Joyce Johnson, Senior Resident Engineer

 VA PHS: Cassandra Craven

 Architect of Record

 Astorino, Architect-Engineer

Anne Beswick

John Whitmire

Danielle Rupert, Intern
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New Acquisition Requirements

 VA-101-10-RP-0130 

 Pre-Solicitation Notice: August 25, 2010

 RFP Issued (Unrestricted): September 11, 2010

 Closing Date: November 2, 2010

 Federal , State, and Local Tax (FAR Clause 52.229-3)

 Is the  Responsibility of the Contractor

 Solicitation Amendment 1 issued (September 27, 
2010)  for  the following:

 Pre-Proposal Conference information 
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Acquisition Requirements

 Solicitation Amendment 1 issued September 27, 2010  

for  the following:

 Revised Date, Location and Time for the Pre-Proposal 

Conference

 Deletion of duplicate General Requirements 01 00 00

 Change in typo: Volume 1 VA-101-10-RP-0136 should 

read VA-101-10-RP-0130

 Uploading of Section 09 05 05 Equipment List and 

Section 09 06 00 Schedule of Finishes
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New Acquisition Requirements

 Contract Line Item Numbers (CLINs 001-011)

 Based Award CLIN 001-004

 Award will be for single contract

 Add Alternates  (CLINs 005-011)

 If funding is available, will award add alternatives in 
descending order of precedence until funds are depleted.

 Failure to provide a price for any bid item or add alternate 
will render proposal as non-responsive.

 Cost Range

 Between $20,000,000 - $50,000,000

 RFP Due Date

 November 2, 2010, at 2:00PM Local Time; Washington, DC
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New Acquisition Requirements

 Bid Bond/Bid Guarantee (SF 24)

 20% of the offer price but shall not exceed $3,000,000

 NAME OF PRINCIPAL IDENTICAL WITH NAME ON 
CONTRACT OR BID

 Make sure you are in compliance with Far Part 28

 Annual  Representation and Certification

 https://orca.bpn.gov/

 Central Contractor Registration (CCR)

 http://www.ccr.gov

 Must be registered in CCR prior to award

 Davis Bacon Act (Applies)

https://orca.bpn.gov/
https://orca.bpn.gov/
http://www.ccr.gov/
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New Acquisition Requirements

 Buy American Act (Applies)

 Completion Time

 637 Calendar days after the Notice to Proceed

 Bonds (within 10 calendar days after award)

 Performance Bond 100%

 Payment Bond 100%

 NAME OF PRINCIPAL IDENTICAL WITH NAME ON 
CONTRACT OR BID

 Liquidated Damages

 $1,500.00 each calendar day of delay
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New Acquisition Requirements

 OSHA & VA Requirement (Construction Safety 
Course)

 Competent Person (supervisor) 30 Hours

 All other employees 10 Hours 

 Insurance 

 General Liability required prior to commencing work

 Questions & Answers (RFI’s)

 Questions Due: October 14, 2010, at 4:30PM EST

 Answers Due:  October 21, 2010

 Email: diane.campbell@va.gov; robert.bliss@va.gov

 The subject line to read:

“PITTSBURGH RESEARCH BUILDING VA-101-10-RP-
0130”
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Service-Disabled
Veteran-Owned Small Business

Office of Small and Disadvantaged Business 
Utilization (OSDBU) Washington, D.C. 

 Point Of Contact: Frances Bond (202)461-4260

 http://www4.va.gov/osdbu/

 Joint Ventures (See IL 049-06-4)

 Teaming Agreement

 Mentor-Protégé Program 
(http://www4.va.gov/OSBU/veteran/mpp.a
sp

http://www4.va.gov/osdbu/
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Submission Requirements

 1 SF 1442 (pages 1 - 5)

Price add alternates only for work identified 

 2 Amendments

 3 Bid Guarantee/Bid Bond

 4 Volume I – Technical Proposal

One (1) Sealed Original and Four (4) copies

1) Past Performance

2) Construction Management;

3) Proposed schedule (do not put any dollar 
amount in schedule, just list percentage)

4) Small Business Participation
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Submission Requirements

Joint Venture; Teaming Agreement; Mentor-
Protégé Program 

Subcontracting Plan

Will award based on best value

No cost information in Technical proposal

Spiral your Technical proposal

Organize your proposal as outlined in 
accordance with the evaluation criteria’s listed
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Submission Requirements

 5 Volume II – Cost Proposal 

 Only one original copy

 Include any JV, Agreements, Reps and Certs
and Bonds

As a courtesy, submit Volumes I & II on a 
Compact Disc

 6 Other Documents

On-line Representations and Certification 
Application           

https://orca.bpn.gov/
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Milestones

 1 Pre-Solicitation Notice August 25, 2010

 3 Solicitation September 10, 2010

 4 RFP Due Date November 2, 2010

For items 5 thru 8 are only tentative dates.  All communications will 
be done electronically.  Awardees information will be posted.  
Therefore, do not call for status.

 5 Technical & Cost Proposal 

Evaluation November 16 – 18, 2010
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Milestones

 6 Contract Award December  30, 2010 

 7 Notice To Proceed January 10, 2010

 8 Construction Completion September 28, 2012
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VAAR 809-406-2 
Cause for debarment

(a) Misrepresentation of VOSB or SDVOSB eligibility may result in action 
taken by VA officials to debar the business concern for a period not to 
exceed 5 years from contracting with VA as a prime contractor or 
subcontractor.

(b) Any deliberate violation of the limitation on subcontracting clause 
requirements for acquisitions under subpart 819.70 may result in action 
taken by VA officials to debar any service-disabled veteran-owned, 
veteran-owned small business concern or any large business concern 
involved in such action.
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Project Scope & Overview

Astorino
227 Fort Pitt Blvd.

Pittsburgh, PA 15222 

Architect-Engineering Firm
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Project Scope & Overview

 3- story Office and Research facility 

Research lab spaces are being designed and fit out in 
another project

Connection to Building 1 via pedestrian bridge 

Mechanical basement and rooftop spaces

Rooftop helipad
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Project Scope & Overview

Demolition of Buildings 2, 3, 4 and 28

 Limited renovation work in Building 1 on the  3rd floor

CLINS 11 total – including hazardous abatement, mine 
grouting, additional mechanical space in basement, 
demountable partitions and other project 
improvements
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Project Scope & Overview

 The Research Office Building Project will pursue 
LEED-NC Silver Certification 

 The design and construction processes will focus on 
the health and well-being of building occupants 
through the incorporation of day-lighting strategies, 
installation of low-emitting finishes, adhesives, and 
sealants, HVAC systems that respond to standards 
for thermal comfort, and strict attention to indoor air 
quality during construction. 
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Questions and Answers

 Some technical questions were asked.  Offerors
were advised to submit questions in writing in 
accordance with the instructions listed in the 
solicitation.  

Reminder:  Questions are due no later than 
October 14, 2010, 4:30 PM EST and an amendment 
will be issued on or about October 21, 2010.
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Site Visit

VA Pittsburgh Healthcare System

University Drive Division

University Drive C

Pittsburgh, PA 15240

Please check with an administrative office staff prior to 

proceeding to site.
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Map of University Drive Location


